



KARNAPHULI GAS DISTRIBUTION COMPANY LIMITED
(A COMPANY OF PETROBANGLA)
CHATTOGRAM, BANGLADESH
www.kgdcl.gov.bd



EOI Postpone Notice

Date: 27-04-2020

This is to notify that the EOI notice of Consultancy services for Construction of 10-storied residential building for KGDCL in Chandgaon, Chattogram having Ref. No: 28.15.0000.224.34.003.20 Date: 10-03-2020 was published earlier in KGDCL & CPTU Website. Aftermath, the infectious disease of corona virus (COVID - 19) has been remained all over the world including Bangladesh, so the Government has extended the general holiday up to May 06, 2020 to maintain social distances.

Due to this unprecedented and unpredicted pandemic issue, the EOI has been postponed for the time being. Subsequently, the revised EOI will be published through newspapers & Website. If any consulting firm sent the EOI in the mean time, they would have needed to submit EOI again after publishing the EOI in newspapers & website.

Engr. Md. Nahid Alam
DGM (PLCC)
(On behalf of KGDCL Authority)